
03-YUBA-70, PM 7.34
EA 03-3E810K

PROJECT DESCRIPTION:

Limits: 

Proposed Improvement (Scope): 

Alternative:

TOTAL ROADWAY ITEMS
TOTAL STRUCTURE ITEMS
SUBTOTAL CONSTRUCTION COSTS
TOTAL RIGHT OF WAY ITEMS
TOTAL ALTERNATIVE COST

Reviewed by District Program Manager

Approved by Project Manager Date

Phone Number

6,640,000$                               
420,000$                                  

7,060,000$                               

(Signature)

State Route 65/McGowan Parkway Interchange Option A
Cost Estimate Summary

SUMMARY OF PROJECT COST ESTIMATE

5,060,000$                               

(Signature)

1,580,000$                               

 OPTION A 

Major improvements include: McGowen Parkway widening including 
bridge OC, and widening/improvement to SR 70 NB/SB on/off 
ramps.NO mainline widening anticipated at this time. 

Hwy 65 / McGowen Parkway 
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03-YUBA-70, PM 7.34
EA 03-3E810K

I. ROADWAY ITEMS

Quantity Unit Unit Price Item Cost Section Cost
7,484         CY 20.00$          149,680$      

45,000       CY 17.00$          765,000$      

Remove Curb and Gutter 605            FT 6.00$            3,630$          

Remove SW 605            SF 3.00$            1,815$          

Import Barrow 16,200       CY 3.00$            48,600$        

Remove AC Pavement- Realignment of ramps 17,630       SF 3.00$            52,890$        

LS 25,000.00$    25,000$        

-$              -$              

-$              -$              

Subtotal Earthwork 1,046,615$       

Quantity Unit Unit Price Item Cost Section Cost
129            CY 625.00$        80,625$        

23              CY 625.00$        14,375$        

125            CY 300.00$        37,500$        

242            CY 300.00$        72,600$        

3,553         TON 100.00$        355,300$      

-$              -$              

-$              -$              

6,067         CY 50.00$          303,350$      

-$              -$              

-$              -$              

-$              -$              

-$              -$              

-$              -$              

77,000       SF 1.00$            77,000$        

-$              -$              

Subtotal Pavement Structural Section 940,750$          

Section 3. Drainage Section Cost

3,145,302$               314,530$      

(Subtotal Sections 1, 2, 4 & 5)

Subtotal Drainage Items 314,530$          

Subtotal Drainage 314,530$          

Shoulder Backing

Crack Sealing

AC Cold Planing

Aggregate Subbase

Section 2. Pavement Structural Section

Asphaltic Emulsion Binder

Aggregate Base (1.75' Depth)

Roadway Excavation

Clearing & Grubbing

Remove Unsuitable Material

Develop Water Supply

Treated Permeable Base

Pavement Reinforcing Fabric

PCC Pavement (1.0' Depth) Median Curb

Section 1. Earthwork

Import Barrow

x (10%) =

PCC Pavement (1.0' Depth) Curb and Gutter

Asphalt Concrete (0.5' Depth)

Open Graded AC (__ Depth)

Cement-Treated Base

PCC Pavement (0.5' Depth) Medians

PCC Pavement (0.5' Depth) SW
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03-YUBA-70, PM 7.34
EA 03-3E810K

Quantity Unit Unit Price Item Cost Section Cost

2,859,365$               285,937$      

(Subtotal Sections 1, 2, 4 & 5)

Subtotal Specialty Items 285,937$          

Quantity Unit Unit Price Item Cost Section Cost
12 EA 6,000$          72,000$        
6 EA 25,000$        150,000$      
1 EA 85,000$        85,000$        

25 EA 200$             5,000$          
Traffic Control 150 DAY 3,500$          525,000$      

LS 35,000$        35,000$        

Subtotal Traffic Items Section 872,000$          

TOTAL SECTIONS 1 thru 5 3,173,895$       

 and Traffic Delineation Items

Section 4. Specialty Items

Section 5. Traffic Items
Lighting
Traffic Signals
Overhead Signs 

Signing and Striping

Construction Area Signs

 Incl Traffic Control Systems

 and Transportation Management Plan

x (10%) =
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03-YUBA-70, PM 7.34
EA 03-3E810K

Section 6. Minor Items Section Cost

3,173,895$               317,390$      

(Subtotal Sections 1 thru 5)

Subtotal Minor Items 317,390$          

Section 7. Roadway Mobilization Section Cost

3,491,285$               349,128$      

(Subtotal Sections 1 thru 6)

Subtotal Roadway Mobilization 349,128$          

  

Section 8. Roadway Additions Section Cost

Supplemental Work
3,491,285$               349,128$      

(Subtotal Sections 1 thru 6)

Contingencies
3,491,285$               872,821$      

(Subtotal Sections 1 thru 6)

Subtotal Roadway Additions 1,221,950$       

TOTAL ROADWAY ITEMS 5,062,363$       

(Subtotal Sections 1 thru 8)

CALL 5,060,000$       

Estimate Prepared By Scott Jones Phone # (916) 781-9878 Date Oct-08

Estimate Checked By Sandy Wong Phone # (916) 781-9878 Date Oct-08

(Print Name)

(Print Name)

x (25%) =

x (10%) =

x (10%) =

x (10%) =
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03-YUBA-70, PM 7.34
EA 03-3E810K

II. STRUCTURES ITEMS

Bridge Name
Structure Type
Width (out to out) - (ft)
Length - (ft)

Total Area -(ft2)
Footing Type (pile/spread)

Total Cost For Structure

Subtotal Structures Items 1,580,000$       

(Sum of Total Cost for Structures)

Railroad Related Costs: Not Applicable for OC -$                 

-$                 

-$                 

Subtotal Railroad Items -$                 

TOTAL STRUCTURES ITEMS 1,580,000$       

(Sum of Sructures Items plus Railroad Items)
COMMENTS: See APS approved 12/15/2008 by AD

Estimate Prepared By Scott Jones Phone # (916) 781-9878 Date Oct-08

Estimate Checked By Sandy Wong Phone # (916) 781-9878 Date Oct-08

CIP P/S
McGowen OC Widening

24'-0"

1,580,000$                       

Structure

215$                                 

Cost per ft2

Incl 10% mobilization
and 25% contingency)

Bridge Removal 50,000$                            

295'-11 3/4"

7104
Assumed 16" CIDH

(Print Name)

(Print Name)
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03-YUBA-70, PM 7.34
EA 03-3E810K

III. RIGHT OF WAY ITEMS
ESCALATED VALUE

250,000$     

B.  Utility Relocation (State Share) 150,000$     

C.  Relocation Assistance -$             

D.  Clearance/Demolition -$             

E.  Title and Escrow Fees 15,000$       

TOTAL RIGHT OF WAY ITEMS 420,000$          

Anticipated Date of Right of Way Certification:
(Date to which Values are Escalated)

F.  Construction Contract Work

Brief Description of Work:

Right of Way Branch Cost Estimate for Work* -$              

Do not include in Right of Way Items.

COMMENTS:
Estimate Prepared By Scott Jones Phone # (916) 781-9878 Date Oct-08

Estimate Checked By Sandy Wong Phone # (916) 781-9878 Date Oct-08

*This dollar amount is to be included in the Roadway 
and/or Structures Items of Work, as appropriate.

A.  Acquisition, including excess lands,
     damages to remainder(s) and Goodwill

(Print Name)

(Print Name)
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